

BID PROPOSAL

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that I/We Spanish Springs Construction, Inc.
as Principal, hereinafter called Contractor, and Great American Insurance Company
a corporation duly organized under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are held and
firmly bound unto Carson City, Nevada a consolidated municipality of the State of Nevada, hereinafter called City, for the sum
of \$ **5%** Dollars

(state sum in words) Five percent of attached bid
for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid, identified as **BID # 1415-189** and titled "**Mountain Street Utility Rehabilitation Project**".

NOW, THEREFORE if the City shall accept the bid of the Principal and the Principal shall enter into a contract with the City in
accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Bid Documents with
good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material
furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or
bonds, if the Principal shall pay to the City the difference not to exceed the penalty hereof between the amount specified in
said bid and such larger amount for which the City may in good faith contract with another party to perform work covered by
said bid or an appropriate liquidated amount as specified in the Invitation for Bids then this obligation shall be null and void,
otherwise to remain in full force and effect.

Executed on this 1st day of July 2015

Signature of Principal: [Signature]

Title: President

Firm: Spanish Springs Construction, Inc.

Address: 2060 East Grog St.

City/State/Zip Code: Sparks, NV 89431

Written Name of Principal: Adam C. Rutherford

ATTEST NAME

Signature of Notary: [Signature]

(Seal)



Subscribed and sworn before me this 8th day of July 2015

(printed name of notary) Leslie E. Skinner Notary Public for the State of Nevada

Claims Under this Bond May be Addressed to:
Nevada Resident Agent Information
Complete for our of state bonding companies

Name of Surety Great American Insurance Company

Address 420 East South Temple, #330

City Salt Lake City

State/Zip Code UT 84111

Name Lori Jones

Title Attorney-In-Fact

Phone 775-996-8837

Surety's Acknowledgment

[Signature]

Name of Local Agent LP Insurance Services, Inc.

Address 300 East 2nd St.

City Reno

State/Zip Code NV 89501

Agent's Name Lori Jones

Agent's Title Agent

Agent's Phone 775-906-8837

NOTICE: No substitution or revision to this bond form will be accepted. Sureties must be authorized to do
business in and have an agent for service of process in the State of Nevada. Certified copy of Power of Attorney
must be attached.

GREAT AMERICAN INSURANCE COMPANY®

Administrative Office: 301 E 4TH STREET • CINCINNATI, OHIO 45202 • 513-369-5000 • FAX 513-723-2740

The number of persons authorized by this power of attorney is not more than **FOUR**

No. 0 14717

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the GREAT AMERICAN INSURANCE COMPANY, a corporation organized and existing under and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named below, each individually if more than one is named, its true and lawful attorney-in-fact, for it and in its name, place and stead to execute on behalf of the said Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof, provided that the liability of the said Company on any such bond, undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

Name	Address	Limit of Power
LORI JONES	ALL OF	ALL
NICK ROSSI	RENO, NEVADA	\$100,000,000.00

This Power of Attorney revokes all previous powers issued on behalf of the attorney(s)-in-fact named above.

IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 13TH day of MARCH 2015



Steph C. B.
Assistant Secretary

GREAT AMERICAN INSURANCE COMPANY
David C. Kitchin
Divisional Senior Vice President

STATE OF OHIO, COUNTY OF HAMILTON - ss:
On this 13TH day of

MARCH

2015

DAVID C. KITCHIN (877-377-2405)

before me personally appeared DAVID C. KITCHIN, to me known, being duly sworn, deposes and says that he resides in Cincinnati, Ohio, that he is a Divisional Senior Vice President of the Bond Division of Great American Insurance Company, the Company described in and which executed the above instrument; that he knows the seal of the said Company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed by authority of his office under the By-Laws of said Company, and that he signed his name thereto by like authority.



JENNIFER MARIE RIPPY
NOTARY PUBLIC, STATE OF OHIO
My Commission Expires 6-20-19

Jenny Rippy

This Power of Attorney is granted by authority of the following resolutions adopted by the Board of Directors of Great American Insurance Company by unanimous written consent dated June 9, 2008.

RESOLVED: That the Divisional President, the several Divisional Senior Vice Presidents, Divisional Vice Presidents and Divisional Assistant Vice Presidents, or any one of them, be and hereby is authorized, from time to time, to appoint one or more Attorneys-in-Fact to execute on behalf of the Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof, to prescribe their respective duties and the respective limits of their authority; and to revoke any such appointment at any time.

RESOLVED FURTHER: That the Company seal and the signature of any of the aforesaid officers and any Secretary or Assistant Secretary of the Company may be affixed by facsimile to any power of attorney or certificate of either given for the execution of any bond, undertaking, contract of suretyship, or other written obligation in the nature thereof, such signature and seal when so used being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.

CERTIFICATION

I, STEPHEN C. BERAJIA, Assistant Secretary of Great American Insurance Company, do hereby certify that the foregoing Power of Attorney and the Resolutions of the Board of Directors of June 9, 2008 have not been revoked and are now in full force and effect.

Signed and sealed this

13th day of July

2015



Steph C. B.
Assistant Secretary

BID PROPOSAL

BID # 1415-189

BID TITLE: "Mountain Street Utility Rehabilitation Project"

NOTICE: No substitution or revision to this Bid Proposal form will be accepted. Carson City will reject any Bid that is received that has changes or alterations to this document. Although the Prevailing Wages are provided in this bid document, the bidder is responsible to verify with the Labor Commissioner if any addendums have been issued. The successful bidder will be required to provide the current Prevailing Wages used in preparation of their bid within 24 hours of bid submission.

PRICES will be valid for sixty (60) calendar days after the bid opening which is indicated in the Notice to Contractors.

A COPY OF CONTRACTOR'S "CERTIFICATE" of eligibility issued by the State of Nevada Contractors' Board as proof of Bidder's compliance with the provisions of N.R.S. 338.147 must be submitted with his/her bid for the preference to be considered. This Statute does not apply to projects expected to cost less than \$250,000.

COMPLETION of this project is expected **PURSUANT TO THE BID DOCUMENTS.**

BIDDER acknowledges receipt of Three Addendums.

SUMMARY

ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
Schedule A:					
BP.1	Mobilization, Demobilization and Clean-Up	LS	1	\$ 152,477.00	\$ 152,477.00
BP.2	Traffic Control	LS	1	\$ 70,000.00	\$ 70,000.00
BP.3	Surveying	LS	1	\$ 24,000.00	\$ 24,000.00
BP.4	Obtain Building Permits for Plumbing Work on Private Property	LS	1	\$ 3,665.00	\$ 3,665.00
BP.5	Slurry Fill Existing 6" Pipe	LF	5,780	\$ 11.00	\$ 63,580.00
BP.6	Abandon In Place Existing Manhole	EA	4	\$ 1,950.00	\$ 7,800.00
BP.7	Remove Existing Manhole	EA	9	\$ 2,230.00	\$ 20,070.00
BP.8	Re-Route Plumbing Under Residence	EA	18	\$ 2,675.00	\$ 48,150.00
BP.9	Force Account for Additional Building Drain Work	EST	1	\$ 20,000.00	\$ 20,000.00
BP.10	Cap and Abandon Existing Building Drain	EA	24	\$ 550.00	\$ 13,200.00
BP.11	Install New Ball Valve, Yoke, and Check Valve on Existing Service	EA	31	\$ 650.00	\$ 20,150.00
BP.12	Replace Existing Water Service Line with 3/4" PE Line	LF	995	\$ 120.00	\$ 119,400.00
BP.13	3/4" Single Pit Setter and Water Meter	EA	3	\$ 1,665.00	\$ 4,995.00
BP.14	4" SDR35 PVC Sewer Pipe	LF	2,400	\$ 145.00	\$ 348,000.00
BP.15	8" SDR35 PVC Sewer Pipe	LF	3,620	\$ 195.00	\$ 705,900.00
BP.16	6" C900 Water Line	LF	690	\$ 160.00	\$ 110,400.00
BP.17	8" C900 Water Line	LF	890	\$ 160.00	\$ 142,400.00
BP.18	6" Gate Valve	EA	4	\$ 1,545.00	\$ 6,180.00
BP.19	8" Gate Valve	EA	7	\$ 2,180.00	\$ 15,260.00
BP.20	60" Dia Manhole	EA	1	\$ 12,375.00	\$ 12,375.00
BP.21	48" Dia Manhole	EA	16	\$ 4,750.00	\$ 76,000.00
BP.22	Fire Hydrant Assembly	EA	6	\$ 9,860.00	\$ 59,160.00
BP.23	Flush Valve Assembly	EA	2	\$ 6,680.00	\$ 13,360.00
BP.24	2" Air Release Valve Assembly	EA	3	\$ 4,100.00	\$ 12,300.00
BP.25	Over Excavation of Unsuitable Materials	CY	500	\$ 35.00	\$ 17,500.00
BP.26	Permanent Pavement Patch (5" AC on 8" Agg Base)	SF	5,300	\$ 10.00	\$ 53,000.00
BP.27	Remove Bituminous Surface By Cold	SF	11,450	\$ 1.10	\$ 12,595.00

BID PROPOSAL

	Milling (4" Asphalt)				
BP.28	Pulverize Bituminous Surface, Blend, and Remove Excess for an 8" Base Section	SF	104,640	\$ 1.00	\$ 104,640.00
BP.29	4" Plantmix Pavement Type 2 Agg., NV 64-28	SF	116,080	\$ 3.00	\$ 348,270.00
BP.30	Type 2 Slurry Seal	SF	21,230	\$ 0.40	\$ 8,492.00
BP.31	Remove Existing Residential AC Driveway	SF	1,325	\$ 5.00	\$ 6,625.00
BP.32	AC Driveway (3" AC on 6" Agg Base)	SF	400	\$ 13.00	\$ 5,200.00
BP.33	Adjust Existing Utility Box to Grade	EA	5	\$ 675.00	\$ 3,375.00
BP.34	Adjust Existing Valve Can to Grade	EA	39	\$ 500.00	\$ 19,500.00
BP.35	Adjust Existing Manhole Frame and Cover to Grade	EA	17	\$ 765.00	\$ 13,005.00
BP.36	New Light Pole Form Work	EA	1	\$ 500.00	\$ 500.00
BP.37	Remove Existing PCC Sidewalk	SF	1,020	\$ 3.00	\$ 3,060.00
BP.38	Type A PCC Sidewalk (4" concrete on 4" aggregate base)	SF	1,020	\$ 11.00	\$ 11,220.00
BP.39	Remove Existing PCC Curb and Gutter	LF	600	\$ 7.50	\$ 4,500.00
BP.40	Type 1 PCC Curb and Gutter on 6" of Aggregate Base	LF	600	\$ 34.00	\$ 20,400.00
BP.41	Type 2 PCC Curb & Gutter on 6" of Aggregate Base	LF	270	\$ 36.00	\$ 9,720.00
BP.42	Remove Existing Retaining Curb	LF	95	\$ 8.00	\$ 760.00
BP.43	PCC Retaining Curb	LF	190	\$ 45.00	\$ 8,550.00
BP.44	Remove Existing PCC Driveway Apron	SF	1,450	\$ 4.00	\$ 5,800.00
BP.45	Residential PCC Driveway Apron (6" Conc. On 6" Base)	SF	1,450	\$ 14.00	\$ 20,300.00
BP.46	Remove Existing PCC Driveway	SF	1,425	\$ 4.00	\$ 5,700.00
BP.47	PCC Driveway (6" Conc. On 6" Base)	SF	1,425	\$ 13.00	\$ 18,525.00
BP.48	Remove Existing PCC Spandrel / Valley Gutter	SF	1,125	\$ 4.00	\$ 4,500.00
BP.49	PCC Spandrel / Valley Gutter (6" Conc. On 6" Base)	SF	1,125	\$ 17.00	\$ 19,125.00
BP.50	Remove Existing PCC Pedestrian Ramp	SF	1,300	\$ 4.00	\$ 5,200.00
BP.51	PCC Pedestrian Ramp with Detectable Warning Plate (4" Conc. On 4" Base)	SF	1,300	\$ 20.00	\$ 26,000.00
BP.52	Removal and Restoration of Existing Site Improvements	LS	1	\$ 100,000.00	\$ 100,000.00
BP.53	24" Solid White Stop Bar	LF	100	\$ 4.00	\$ 400.00
BP.54	Yield Bar	SF	36	\$ 10.00	\$ 360.00
BP.55	Reinstall Existing Traffic Sign "STOP"	EA	7	\$ 490.00	\$ 3,430.00
BP.56	Clear, Grub, and Grade Landscape Islands	LS	1	\$ 950.00	\$ 950.00
BP.57	Rock Mulch in Lane and Sierra Circle Landscape Islands	LS	1	\$ 3,590.00	\$ 3,590.00
BP.58	Lane Circle Irrigation Equipment	LS	1	\$ 4,780.00	\$ 4,780.00
BP.59	2-3' Landscape Boulder	EA	16	\$ 215.00	\$ 3,440.00
BP.60	5 Gallon Shrub	EA	12	\$ 95.00	\$ 1,140.00
BP.61	1 Gallon Shrub	EA	35	\$ 42.00	\$ 1,470.00
BP.62	Total Base Bid Price (Schedule A)				\$ 2,944,444.00

BP.63 Total Base (Schedule (A) Bid Price Written in Words:

Two million, nine hundred forty four thousand, four hundred forty four dollars.

BID PROPOSAL

BP.64 BIDDER INFORMATION:

Company Name: Spanish Springs Construction, Inc.

Federal ID No.: 20-1942811
Mailing Address: 2060 East Greg Street
City, State, Zip Code: Sparks, NV 89431
Complete Telephone Number: (775) 425-4000
Complete Fax Number: (775) 425-4009
Fax Number including area code: same as above
E-mail: adam@ssc.email

Contact Person / Title: Adam C. Rutherford / President

Mailing Address: 2060 East Greg Street
City, State, Zip Code: Sparks, NV 89431
Complete Telephone Number: (775) 425-4000
Complete Fax Number: (775) 425-4009
E-mail Address: adam@ssc.email

BP.65 LICENSING INFORMATION:

Nevada State Contractor's License Number: 59511A
License Classification(s): AB
Limitation(s) of License: Unlimited
Date Issued: 10/27/2008
Date of Expiration: 10/31/2016
Name of Licensee: Spanish Springs Construction, Inc.
Carson City Business License Number: 15-00022174
Date Issued: 12/10/2014
Date of Expiration: 12/31/2015
Name of Licensee: Spanish Springs Construction, Inc.

BID PROPOSAL

BP.66 DISCLOSURE OF PRINCIPALS:

Individual and/or Partnership: N/A

Owner 1) Name:
Address:
City, State, Zip Code:
Telephone Number:
Owner 2) Name:
Address:
City, State, Zip Code:
Telephone Number:
Other 1) Title:
Name
Other 2) Title:
Name:

Corporation:

State in which Company is Incorporated: Nevada
Date Incorporated: 11/24/2004
Name of Corporation: Spanish Springs Construction, Inc.
Mailing Address 2060 East Greg Street
City, State, Zip Code: Sparks, NV 89431
Telephone Number: (775) 425-4000
President's Name: Adam C. Rutherford
Vice-President's Name: N/A
Other 1) Name & Title: N/A

BID PROPOSAL

BP.67 MANAGEMENT AND SUPERVISORY PERSONNEL:

Persons and Positions	Years With Firm
Name 1) Adam Rutherford	10+

Title 1) President / Chief Estimator

Name 2) Leslie Skinner	7+
------------------------	----

Title 2) Controller

Name 3) Don Tranberg	6+
----------------------	----

Title 3) Senior Estimator / Project Manager

Name 4) Aaron Geddes	3+
----------------------	----

Title 4) Project Manager

Name 5) Ken Brown	3+
-------------------	----

Title 5) General Superintendent

Name 6) Tony Autino	5 mos.
---------------------	--------

Title 6) Estimator / Project Manager

(If additional space is needed, attach a separate page)

BID PROPOSAL

BP.68 REFERENCES:

Instructions:

List at least three (3) contracts of a similar nature performed by your firm in the last three (3) years. If **NONE**, use your Company's letterhead (and submit with your bid proposal) to list what your qualifications are for this contract. Carson City reserves the right to contact and verify, with any and all references listed, the quality of and the degree of satisfaction for such performance.

Clients: (if additional space is needed attach a separate page)

Company Name 1): Please see the attached list of completed projects and customer references.
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:
Project Title:
Amount of Contract:
Scope of Work:
Company Name 2):
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:
Project Title:
Amount of Contract:
Scope of Work:

BID PROPOSAL

Company Name 3):
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:
Project Title:
Amount of Contract
Scope of Work:
Company Name 4):
Contract Person:
Mailing Address:
City, State, Zip Code:
Complete Telephone Number:
E-Mail Address:
Project Title:
Amount of Contract:
Scope of Work:



Completed Projects

Year	Type of Work	Project Name	Contract Amount	Location of Work	For Whom Performed	Prime or Sub
2013	Street Rehabilitation	Mayberry Drive Pavement Preservation Project	\$ 854,444.00	Reno, Nevada	Regional Transportation Commission	Prime
2015	Site Development	Enterprise Road Apts. Phase 1 & 2 Site Prep	\$ 550,444.00	Reno, Nevada	TDC Builders, LLC (Houston, TX)	Sub
2015	Site Improvements	Pioneer Meadows Pond Improvement Project	\$ 920,357.00	Sparks, Nevada	Lennar Homes	Sub
2015	Subdivision Infrastructure	Pioneer Meadows Village 7, Phase 1	\$ 2,212,585.00	Sparks, Nevada	Lennar Homes	Sub
2015	Subdivision Infrastructure	D'Andrea Ranch, Phase 3, Village 2, Ph. 1, Trento	\$ 831,444.00	Sparks, Nevada	Lennar Homes	Sub
2014	Street Rehabilitation	GRGD 2014 2015 Street Maintenance	\$ 795,603.00	Gardnerville, Nevada	Gardnerville Ranchos G.I.D.	Prime
2014	Subdivision Infrastructure	Damonte Ranch Village 23, Phase 1	\$ 1,533,444.00	Reno, Nevada	Lennar Homes	Sub
2014	Subdivision Infrastructure	D'Andrea Ranch, Phase 3, Village 3 - Como	\$ 953,460.00	Sparks, Nevada	Lennar Homes	Sub
2014	Subdivision Infrastructure	Damonte Ranch Village 2, Phase 5, Unit 1	\$ 4,045,390.37	Sparks, Nevada	Lennar Homes	Sub
2014	Site Improvements	Mira Loma Park Pathway Reconstruction	\$ 327,295.00	Reno, Nevada	City of Reno, Nevada	Prime
2014	Utility Improvements	Washoe Ditch Bank Stabilization	\$ 297,222.00	Verdi, Nevada	Truckee Meadows Water Authority	Prime
2014	Site Improvements	Schiappacasse River Pathway Reconstruction	\$ 289,222.00	Reno, Nevada	City of Reno, Nevada	Prime
2014	Site Development	Valley Road Apartments (Sterling Apartments)	\$ 2,043,903.00	Reno, Nevada	TDC Builders, LLC (Houston, TX)	Sub
2014	Street Rehabilitation	2014 Street Rehabilitation, Unit 2	\$ 481,444.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2014	Utility Improvements	Sparks 2014 Water Main Replacement - 5th & 10th Streets	\$ 518,760.00	Sparks, Nevada	Truckee Meadows Water Authority	Prime
2014	Site Development	Ballardini Ranch Trailhead	\$ 1,326,914.00	Reno, Nevada	Washoe County Community Services	Prime
2014	Utility Improvements	Replace Water Meter Pits at Wadsworth Wells	\$ 45,671.06	Wadsworth, Nevada	Washoe County Water Resources	Prime
2014	Site Improvements	Smith & Wesson - Project Mills (Perimeter Fence)	\$ 95,956.00	Reno, Nevada	Smith & Wesson	Sub
2014	Site Improvements	Renown East Parking Lot	\$ 392,444.00	Reno, Nevada	Renown Regional Medical Center	Prime
2013	Street Rehabilitation	Delucchi Lane Pavement Preservation	\$ 884,264.00	Reno, Nevada	Regional Transportation Commission	Prime
2013	Subdivision Infrastructure	Lennar Damonte Ranch 19 Phase B6	\$ 940,842.00	Reno, Nevada	Lennar Homes	Sub
2013	Street Rehabilitation	Danville VAMC Remove & Replace Roads & Sidewalks	\$ 1,588,730.00	Danville, Illinois	Department of Veterans Affairs	Prime
2013	Street Rehabilitation	Bridges Street & Caughlin Parkway Pavement Preservation	\$ 1,216,111.00	Reno, Nevada	Regional Transportation Commission	Prime
2013	Subdivision Infrastructure	Lennar Golden Hills	\$ 1,165,300.00	Sparks, Nevada	Lennar Homes	Sub
2013	Subdivision Infrastructure	Lennar Damonte Village 23	\$ 350,444.00	Reno, Nevada	Lennar Homes	Sub
2013	Street Rehabilitation	2014 Street Rehabilitation, Unit 1	\$ 732,444.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2013	Street Rehabilitation	Liberty & Ryland Pavement Rehabilitation Project	\$ 891,444.00	Reno, Nevada	Regional Transportation Commission	Prime
2013	Site Improvements	Taxiway C Repairs	\$ 99,981.00	Reno, Nevada	Reno-Tahoe Airport Authority	Prime
2013	Parking Lot Rehabilitation	Landside Pavement Repairs & Rehabilitation, Phase 6	\$ 293,444.00	Reno, Nevada	Reno-Tahoe Airport Authority	Prime
2013	Site Development	Massachusetts National Cemetery Phase 3B Expansion	\$ 17,329,555.73	Bourne, Massachusetts	VA National Cemetery Administration	Prime
2013	Subdivision Infrastructure	Lennar Asti Phase II	\$ 808,651.00	Sparks, Nevada	Lennar Homes	Sub
2013	Subdivision Infrastructure	Lennar Damonte Ranch Phase B5 & B6	\$ 1,398,424.00	Reno, Nevada	Lennar Homes	Sub
2013	Street Rehabilitation	Curb, Gutter, Sidewalk, & Pavement Replacement - Unit-1	\$ 432,444.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2013	Street Rehabilitation	West End Prater Way Phase 3 Improvements	\$ 800,383.00	Sparks, Nevada	Regional Transportation Commission	Prime
2012	Street Rehabilitation	Mesa Verde National Park Pavement Preservation	\$ 3,324,444.00	Cortez, Colorado	Federal Highway Administration	Prime
2012	Subdivision Infrastructure	Lennar Canyon Pines	\$ 863,550.00	Reno, Nevada	Lennar Homes	Sub
2012	Site Development	Sky Vista Bus Stop Improvements	\$ 54,444.00	Reno, Nevada	Regional Transportation Commission	Prime
2012	Site Development	Double Diamond Park	\$ 637,514.00	Reno, Nevada	City of Reno, Nevada	Prime
2012	Street Rehabilitation	2013 Street Rehabilitation Unit 1	\$ 286,111.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2012	Street Rehabilitation	West Huffaker Lane Rehabilitation Project	\$ 792,444.00	Reno, Nevada	Regional Transportation Commission	Prime
2012	Subdivision Infrastructure	Lennar Damonte Ranch	\$ 207,000.00	Reno, Nevada	Lennar Homes	Sub



Completed Projects

2012	Site Improvements	Spanish Springs High School Flood Mitigation		\$	186,444.00	Sparks, Nevada	Washoe County School District	Prime
2012	Street Rehabilitation	2012 Road Seal & Overlay Project		\$	378,444.00	Douglas County, Nevada	Douglas County Public Works	Prime
2012	Site Development	Charaboo National Cemetery Crypt Project		\$	1,045,121.23	Chattanooga, Tennessee	VA National Cemetery Administration	Prime
2012	Site Development	Dayton National Cemetery Crypt Project		\$	2,044,444.00	Dayton, Ohio	VA National Cemetery Administration	Prime
2012	Street Rehabilitation	2012 TMWRP Pavement Rehabilitation		\$	385,444.00	Reno, Nevada	City of Reno, Nevada	Prime
2012	Street Rehabilitation	Cooper Court / Galen Place Road Improvements		\$	212,988.00	Reno, Nevada	University of Nevada - BCN Purchasing	Prime
2012	Site Improvements	Smithridge Elementary Drainage Improvements		\$	191,444.00	Reno, Nevada	Washoe County School District	Prime
2012	Site Development	Louisiana National Cemetery Crypt Project		\$	4,763,000.00	Zachary, Louisiana	VA National Cemetery Administration	Prime
2012	Street Rehabilitation	2012 Street Rehabilitation Unit 2		\$	591,444.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2012	Street Rehabilitation	2012 Neighborhood Street Rehab Unit H		\$	1,614,444.00	Reno, Nevada	City of Reno, Nevada	Prime
2012	Street Rehabilitation	2012 Neighborhood Street Rehab Units B,C,E		\$	2,521,444.00	Reno, Nevada	City of Reno, Nevada	Prime
2011	Street Rehabilitation	Reno Consolidated 11-02 Phase 2		\$	651,444.00	Reno, Nevada	Regional Transportation Commission	Prime
2011	Street Rehabilitation	2012 Street Rehabilitation Unit 1		\$	456,444.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2011	Street Rehabilitation	Mount Rose Street Reconstruction		\$	396,333.00	Reno, Nevada	Regional Transportation Commission	Prime
2011	Street Rehabilitation	2011 Street Rehabilitation Unit 2		\$	722,404.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2011	Street Rehabilitation	2011 Sidewalk, Curb & Gutter Project Unit 1		\$	492,998.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2011	Site Improvements	Billinghurst Elementary Parking Lot Rehab		\$	282,444.00	Reno, Nevada	Washoe County School District	Prime
2011	Site Development	Pyramid & I-80 Community Match Landscaping		\$	282,444.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2011	Site Development	Camp Nelson National Cemetery Crypt Project		\$	3,197,957.47	Nicholasville, Kentucky	VA National Cemetery Administration	Prime
2011	Street Rehabilitation	2011 Neighborhood Street Rehab Unit 2		\$	2,172,444.00	Reno, Nevada	City of Reno, Nevada	Prime
2011	Site Development	Creoch AFB Main Gate & Entry Infrastructure		\$	6,253,444.00	Indian Springs, Nevada	US Army Corps of Engineers	Prime
2011	Street Rehabilitation	HVACS FDR Campus Roads		\$	5,447,130.00	Monterose, New York	US Army Corps of Engineers	Prime
2011	Site Development	Frenchman Lake OHV Parking & Trail Expansion		\$	842,929.00	Chicoood, California	USDA Forest Service	Prime
2010	Street Rehabilitation	Reno Consolidated 10-04		\$	4,093,391.00	Reno, Nevada	Regional Transportation Commission	Prime
2010	Street Rehabilitation	York Way Street & Sewer Rehabilitation		\$	1,519,661.00	Sparks, Nevada	Regional Transportation Commission	Prime
2010	Street Rehabilitation	2011 Street Rehabilitation Unit 1		\$	604,444.00	Sparks, Nevada	City of Sparks, Nevada	Prime
2010	Street Rehabilitation	International & Icehouse Reconstruction		\$	393,003.00	Sparks, Nevada	Regional Transportation Commission	Prime
2010	Site Development	Massachusetts National Cemetery Fast Track Crypts		\$	3,167,232.00	Bourne, Massachusetts	VA National Cemetery Administration	Prime
2010	Site Development	Indiantown Gap National Cemetery Crypts		\$	1,168,949.00	Annville, Pennsylvania	VA National Cemetery Administration	Prime
2010	Street Rehabilitation	2010 Neighborhood Street Rehab Unit 3		\$	1,363,333.00	Reno, Nevada	City of Reno, Nevada	Prime
2009	Site Development	Cypress Hills National Cemetery - Storm Water		\$	456,777.00	Brooklyn, New York	VA National Cemetery Administration	Prime
2009	Site Development	Biloxi National Cemetery Crypts		\$	3,001,146.00	Biloxi, Mississippi	VA National Cemetery Administration	Prime
2009	Site Development	Marion National Cemetery - Roads Between Burial Sects		\$	239,444.00	Marion, Indiana	VA National Cemetery Administration	Prime
2009	Site Development	Ohio Western Reserve National Cemetery Crypts		\$	2,491,454.00	Rittman, Ohio	VA National Cemetery Administration	Prime
2008	Site Development	Reno-Tahoe Int'l Airport Runway Safety Area		\$	1,923,423.00	Reno, Nevada	Reno-Tahoe Airport Authority	Prime
2008	Site Development	Stanford Crossing (Greg & McCarran)		\$	654,070.00	Sparks, Nevada	Stanford Crossing, LLC	Sitework Sub
2008	Site Development	QuickMart (Greg & McCarran)		\$	953,680.00	Sparks, Nevada	Dennis Banks Construction	Sitework Sub
2008	Site Development	Venice Drive, Sparks		\$	5,300,000.00	Sparks, Nevada	United Construction	Sitework Sub
				TOTAL	\$	115,824,049.86		



SSC CUSTOMER CONTACT INFORMATION:

City of Reno, Nevada

Public Works Department
1 East 1st Street, 8th Floor
P.O. Box 1900
Reno, NV 89505

Kerrie Koski, Street Program Manager
(775) 334-3304, koskik@reno.gov

Khalil Wilson, Project Manager
(775) 321-8354, wilsonk@reno.gov

City of Sparks, Nevada

Capital Projects
431 Prater Way
P.O. Box 857
Sparks, NV 89432

Andy Echeita, Capital Projects Coordinator
(775) 353-2201, aecheita@cityofsparks.us

Brent Quilici, Pavement Management
(775) 353-2305, bquilici@cityofsparks.us

Regional Transportation Commission of Washoe County

Engineering Office
1105 Terminal Way, Suite 108
Reno, NV 89502

Warren Call, Project Manager
(775) 335-1881, wcall@rtcwashoe.com

Michele Dennis, Project Manager
(775) 335-1861, mdennis@rtcwashoe.com

Brenda Lee, Project Manager
(775) 335-1863, blee@rtcwashoe.com

Marchon Miller, Project Manager
(775) 335-1867, mmiller@rtcwashoe.com

Garth Oksol, Project Manager
(775) 332-2137, goksol@rtcwashoe.com

Reno-Tahoe Airport Authority

P.O. Box 12490
Reno, NV 89510

Tony Curatolo, Project Manager
(775) 328-6461, tcuratolo@renoairport.com

Truckee Meadows Water Authority

1322 Capital Blvd.
Reno, NV 89502


Kelly McGlynn, Project Manager
(775) 834-8293, kmcglynn@tmwa.com

Ryan Dixon, Project Manager
(775) 834-8123, rdixon@tmwa.com

BID PROPOSAL

BP. 69 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:
 - a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any Federal, State or Local department or agency.
 - b) Have not within a three-year period preceding this bid been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property.
 - c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; and
 - d) Have not within a three-year period preceding this bid had one or more public transactions (Federal, State or Local) terminated for cause or default.
2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this bid.



 Signature of Authorized Certifying Official
 Adam C. Rutherford

 Printed Name

President

 Title
 07/08/2015

 Date

I am unable to certify to the above statement. My explanation is attached.

N/A

 Signature

 Date

BIDDER'S SAFETY INFORMATION

Bidder's Safety Factors:

Year	"E-Mod" Factor ¹	OSHA Incident Rate ²
2014	0.99	0.00
2013	1.01	2.13

¹ E-Mod (Experience Modification) Factors are issued by the Employer's Insurance Company of Nevada.
² OSHA Incident Rate is the number of OSHA Recordable Accidents per 100 employees and is calculated as the number of accidents divided by 208,000.

BID PROPOSAL

SUBCONTRACTORS

BP.70 INSTRUCTIONS: for Subcontractors and **General Contractors who self-perform** in amounts exceeding five (5) percent of bid amount. This information must be submitted with your bid proposal. The bidder shall enter **NONE** under **Name of Subcontractor** if not utilizing subcontractors exceeding this amount and per **NRS 338.141** the prime contractor shall list itself on the subcontractor's list if it will be providing any of the work on the project. (This form must be complete in all respects. If, additional space is needed, attach a separate page).

Name of Subcontractor	Address	
Spanish Springs Construction, Inc.	2060 East Greg Street, Sparks, NV 89431	
Phone (775) 425-4000	Nevada Contractor License # 59511A	Limit of License Unlimited
Description of work All work in excess of 5% of bid that is not listed to be performed by a subcontractor below.		
Name of Subcontractor <i>None</i>	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		
Name of Subcontractor	Address	
Phone	Nevada Contractor License #	Limit of License
Description of work		

BID PROPOSAL

BP. 73

WORKERS EMPLOYED REPORT INSTRUCTIONS FOR COMPLETION

Effective July 1, 2013, contractors who receive a preference in bidding on a public work must submit an affidavit to the public body certifying that 50 percent of all workers employed on the public work, including any employees of the contractor and of any subcontractor, will hold a valid driver's license or identification card issued by the Nevada Department of Motor Vehicles. Pursuant to NRS 338.070(4), a contractor and each subcontractor engaged on a public work shall keep an accurate record showing, for each worker employed by the contractor or subcontractor in connection with the public work who has a driver's license or identification card, the name of the worker, the driver's license number or identification card number of the worker, and the state or other jurisdiction that issued the license or card. A copy of this record must be received by the public body no later than 15 days after the end of the month. Additionally, the contractor and any subcontractor will maintain and make available for inspection within Nevada his or her records concerning payroll relating to the public work.

- EACH contractor and subcontractor must complete the Workers Employed Report.
- You may make additional copies of the report as necessary.
- A copy of this report must be submitted with the monthly certified payroll report.
- Submit Identification log monthly listing all employees that worked for that month. The Identification log should correspond with the certified payroll reports. If employees are not working in a given month then they should not be listed on said report.

This report is intended to serve as a cumulative list of all workers employed by the contractor and subcontractor over the duration of the project to verify compliance with the minimum requirements of the affidavit.

BID PROPOSAL



WORKERS EMPLOYED REPORT

Project Name: _____ Contract Number : _____

General Contractor: _____ PWP # _____

Subcontractor: _____ Date: _____

Address at which payroll records are maintained:

Contact Person and Phone Number: _____

Employee Name	Driver License Number or ID Card Number	Issuing State or Jurisdiction

In compliance with the provisions of Ohio, sec. 330 of Ohio Const. 1972, respectively, I, as an officer, agent or director of the undersigned contractor, hereby certify that this report is a true and accurate statement of work performed by the undersigned contractor for the following project:

BID PROPOSAL

Altered to include State of NV Regulations

Date _____

I, _____ (Name of Signatory Party) _____ (Title) do hereby state:

(b) WHERE FRINGE BENEFITS ARE PAID IN CASH

-- Each laborer or mechanic listed in the above referenced payroll has been paid, as indicated on the payroll, an amount not less than the sum of the applicable basic hourly wage rate plus the amount of the required fringe benefits as listed in the contract, except as noted in section 4(c) below.

(1) That I pay or supervise the payment of the persons employed by _____ (Contractor or Subcontractor) _____ on the _____ (Building or Work) _____; that during the payroll period commencing on the _____ day of _____, and ending the _____ day of _____, all persons employed on said project have been paid the full weekly wages earned, that no rebates have been or will be made either directly or indirectly to or on behalf of said _____ (Contractor or Subcontractor) _____ from the full weekly wages earned by any person and that no deductions have been made either directly or indirectly from the full wages earned by any person, other than permissible deductions as defined in Regulations, Part 3 (29 C.F.R. Subpart A), issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 848, 85 Stat. 106, 72 Stat. 967; 76 Stat. 387; 40 U.S.C. § 3145), and described below.

(c) EXCEPTIONS

EXCEPTION (DRAFT)	EXPLANATION

REMARKS

NAME AND TITLE	SIGNATURE

THE WILLFUL FALSIFICATION OF ANY OF THE ABOVE STATEMENTS MAY SUBJECT THE CONTRACTOR OR SUBCONTRACTOR TO CIVIL OR CRIMINAL PROSECUTION. SEE SECTION 1007 OF TITLE 18 AND SECTION 281 OF TITLE 31 OF THE UNITED STATES CODE.

(4) That: (2) WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS

-- In addition to the basic hourly wages paid to each laborer or mechanic listed in the above referenced payroll, payments of fringe benefits as listed in the contract have been or will be made to appropriate programs for the benefit of such employees, except as noted in section 4(c) below.

4. The contractor and each subcontractor shall keep an accurate record showing the name and the actual per diem, wages and benefits paid to each workman employed by him in connection with the public work. The record must be open at all reasonable times to the inspection of the public body awarding the contract, and its officers and agents. The contractor or subcontractor shall ensure that a copy of the record for each calendar month is received by the public body awarding the contract no later than 15 days after the end of the month. The copy must be open to public inspection as provided in 28A 235.32C. The record in the possession of the public body awarding the contract may be discarded by the public body 2 years after final payment is made by the public body for the public work.

5. Any contractor or subcontractor, or agent or representative thereof, performing work for a public work who indicates or omits in this section is guilty of a misdemeanor.

BID PROPOSAL

BP.74 ACKNOWLEDGMENT AND EXECUTION:

STATE OF Nevada)
) SS
COUNTY OF Washoe)

I Adam C. Rutherford (Name of party signing this Bid Proposal), do depose and say: That I am the Bidder or authorized agent of the Bidder; and that I have read and agree to abide by this Bid which includes, but is not limited to the following documents: Notice to Contractors, Table of Contents, Project Coordination, Instructions to Bidders, Bid Bond, Proposal Summary, Contract Award Instructions and Information, Sample Contract, Sample Performance Bond, Sample Labor and Material Payment Bond, General Conditions, Special Conditions, Standard Specifications, Prevailing Wage Rates, Technical Specifications, Geotechnical Report (if any), Contract Drawings, Permits (if any), and any addenda issued and understands the terms, conditions, and requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all materials except those specified to be furnished by the City (Owner) and to do and perform all work for the "**Mountain Street Utility Rehabilitation Project**", contract number **1415-189**, together with incidental items necessary to complete the work to be constructed in accordance with the Contract Documents, Contract Drawings, and Specifications annexed hereto.

BIDDER:

PRINTED NAME OF BIDDER: Adam C. Rutherford

TITLE: President

FIRM: Spanish Springs Construction, Inc.

Address: 2060 East Greg Street

City, State, Zip: Sparks, NV 89431

Telephone: (775) 425-4000

Fax: (775) 425-4009


E-mail Address: adam@ssc.email



(Signature of Bidder)

DATED: 07/08/2015

Signed and sworn (or affirmed) before me on this 8th day of July, 2015, by
Adam C. Rutherford



(Signature of Notary)

(Notary Stamp)



END OF BID PROPOSAL

**Disadvantaged Business Enterprise Utilization
Guidance to Borrowers and Prime Contractors**

Appendix B

Form 6100-4 – DBE Subcontractor Utilization

The borrower must require potential prime contractors to submit Form 6100-4, as shown on the next page, to the borrower as part of bid proposals.

**Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Utilization Form**

This form is intended to capture the prime contractor's actual and/or anticipated use of identified certified DBE¹ subcontractors² and the estimated dollar amount of each subcontract. An EPA Financial Assistance Agreement Recipient must require its prime contractors to complete this form and include it in the bid or proposal package. Prime contractors should also maintain a copy of this form on file.

Prime Contractor Name Spanish Springs Construction, Inc.		Project Name Mountain Street Utility Rehabilitation Project	
Bid/ Proposal No. 1415-189 / PWP-CC-2015-212	Assistance Agreement ID No. (if known)	Point of Contact	
Address 2060 East Greg Street, Sparks, NV 89431			
Telephone No. (775) 425-4000		Email Address adam@ssc.email	
Issuing/Funding Entity: Carson City Public Works			

I have identified potential DBE certified subcontractors	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO
--	---	-----------------------------

If yes, please complete the table below. If no, please explain:

Subcontractor Name/ Company Name	Company Address/ Phone/ Email	Est. Dollar Amt	Currently DBE Certified?
Mapca Surveys, Inc	9150 Esade way Dr., # 102 Reno, NV 89521 (775) 432-2067 Carey@mapcasurveys.com	\$20,800.--	Yes


Continue on back if needed

¹ A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 33.202.


² Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

**Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Utilization Form**

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).

Prime Contractor Signature	Print Name
	Adam C. Rutherford
/Title	Date
President	07/08/2015

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.



EPA Control No: 2090-0000
 Approved: 3/15/2010
 Approval Expires: 3/31/2015

Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Performance Form

This form is intended to capture the DBE subcontractors' description of work to be performed and the price of the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime contractor's bid or proposal package.

Subcontractor Name MAPCA SURVEYS, INC.		Project Name Mountain Street Utility Rehabilitation Project
Bid/ Proposal No. Bid #1415-189	Assistance Agreement ID No. (if known)	Point of Contact GUILLERMO "BILL" CAREY
Address 9650 GATEWAY DR. SUITE 102, RENO NV 89521		
Telephone No. 775-432-2067	Email Address carey@mapcasurveys.com	
Prime Contractor Name	Issuing/Funding Entity:	


Contract Item Number	Description of Work Submitted to the Prime Contractor Involving Construction, Services, Equipment or Supplies	Price of Work Submitted to the Prime Contractor
	CONSTRUCTION SURVEYING	\$ 20,800.00
DBE Certified By: <input checked="" type="checkbox"/> DOT <input type="checkbox"/> SBA		Meets/ exceeds EPA certification standards?
Other: _____		<input type="checkbox"/> YES <input type="checkbox"/> NO <input checked="" type="checkbox"/> Unknown


¹A DBE is a Disadvantaged, Minority, or Women Business Enterprise that has been certified by an entity from which EPA accepts certifications as described in 40 CFR 35.204-35.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as described in 40 CFR 35.202.

²Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services pursuant to an EPA award of financial assistance.

Disadvantaged Business Enterprise (DBE) Program
 DBE Subcontractor Performance Form

I certify under penalty of perjury that the foregoing statements are true and correct. Signing this form does not signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 35 Section 35.302 (c).

Prime Contractor Signature	Print Name
	Adam C. Rutherford
Title	Date
President	7/8/2015

Subcontractor Signature	Print Name
	GUILERMO "BILL" CAREY
Title	Date
PRESIDENT	7/7/2015

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours per response. Send comments on the Agency's need for this information, the accuracy of the provided burden estimates, and any suggested methods for minimizing respondent burden, including through the use of automated collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send the completed form to this address.

CARSON CITY PURCHASING AND CONTRACTS
201 North Carson Street, Suite 3
Carson City, NV 89701
775-283-7137/FAX 887-2107
<http://www.carson.org/index.aspx?page=998>


NOTICE TO CONTRACTORS
BID #1415-189
Mountain Street Utility Rehabilitation Project
PWP # CC-2015-212

Addendum No. 1

Please make the following additions/changes/clarifications to the above referenced project:

1. Water main hot tops are to be complete by City forces
2. Utility lines 4" and smaller do not need to be slurry filled
3. Bid item number BP,9 "Force Account for Additional Building Drain Work" shall have a total amount not to exceed of \$20,000 as described in SC 6.10 of the bid document.

Addendum 1 acknowledged by
Spanish Springs Construction, Inc.



CARSON CITY PURCHASING AND CONTRACTS
201 North Carson Street, Suite 3
Carson City, NV 89701
775-283-7137/FAX 887-2107
<http://www.carson.org/index.aspx?page=998>
NOTICE TO CONTRACTORS
BID #1415-189
Mountain Street Utility Rehabilitation Project
PWP # CC-2015-212

Addendum No. 2

Please make the following additions/changes/clarifications to the above referenced project:

1. Compacted base or gravel will not be allowed as a temporary driveable surface during construction. The Contractor is to use a cold mix patch

The following questions have been received as of 7/1/2015. Answers are in italics.

1. 3 Sierra Circle is listed in the Special Conditions as plumbing work on site but not within the building. See page SC-11. Plan sheet C9 shows the building as hatched (needs reverse plumbing) Please advise.

3 Sierra Circle doesn't need to be re-plumbed. Revised sheets are attached showing the correct routing for the sewer lateral and removal of the hatching on 3 Sierra Circle.

2. 1502 Mountain Street plan sheet C3 shows a new sewer lateral is to be installed from the front of the residence but there is not an existing sewer main shown in Mountain Street. Does this residence require reverse-plumbing also? Please advise.

The sewer lateral for 1502 Mountain Street currently runs east from the house to where the new cleanout is shown to be installed. It then turns 90 degrees north and connects to the 8" sewer in Long Street. No re-routing will be required for 1502 Mountain Street. The contractor will need to connect to the existing lateral behind the sidewalk and continue the lateral to the new sewer main in Mountain Street.

3. 410 Fleischmann does not show a sewer lateral connection on the plans. Does this lateral connect to the small amount of existing 8" sewer main located south of the property?

Correct, the 410 Fleischmann sewer lateral runs south from the southwest corner of the building and connects to the 8" sewer main in Fleischmann.


4. At the intersection of Fleischmann and N. Division Street; plan sheet C6 shows an existing 6" sewer main in N. Division Street with an existing 8" sewer main on Fleischmann Way intersecting the 6" main without a manhole. Is this correct or will there be an additional manhole that needs to be removed?


There is an existing manhole to be removed in the intersection of Fleischmann and N. Division Street where the existing 6" and 8" sewer intersect. The total number of manholes to be removed should be increased from 9 to 10 on the bid schedule (BP.7).

5. Construction note #31 states to bore new sewer/water under existing curb & gutter at various locations. Can the contractor sawcut and remove these areas at their own expense in place boring & slurry backfill?


The contractor is allowed to remove and replace the curb and gutter from control joint to control joint at their own expense in place of boring and slurry backfilling underneath the curb and gutter. The contractor will not be allowed to sawcut between control joints to remove the curb and gutter. The word "bore" in this case was intended as digging on both sides of the curb and gutter and allowing the curb and gutter to bridge the trench with minimal disturbance to the soil under the curb and gutter. Once the pipe is placed, the slurry backfill would be used to help with compaction directly beneath the curb and gutter since it would be impossible to compact the soil just underneath the curb and gutter.

Addendum 2 acknowledged by
Spanish Springs Construction, Inc.





SHEET INDEX
 PG. 1-5



HORIZONTAL CONTROL PLAN

CARSON CITY PURCHASING AND CONTRACTS
201 North Carson Street, Suite 3
Carson City, NV 89701
775-283-7137/FAX 887-2107
<http://www.carson.org/index.aspx?page=998>
NOTICE TO CONTRACTORS
BID #1415-189
Mountain Street Utility Rehabilitation Project
PWP # CC-2015-212

Addendum No. 3

The following questions have been received as of 7/6/2015. Answers are in italics.

1. Bid Proposal Item BP.29 calls for 4" of type II ac and plan sheet C13 calls for 4" of type III ac,

Type III asphalt concrete is to be used. BP.29 is to be corrected to specify 4" of type III AC.

Addendum 3 acknowledged by
Spanish Springs Construction, Inc.

